SITE: Bluff Siding Spur Station (11/19/99, Round 6) #54629-7208-02

Intial Bid | Tech Proposed | Closure Type Total Cost | Cons Cost

Michaels Engineering RNA Not specified $50,900.00($33,700.00
Consultant Tech Proposed ech Appr~ Closure Type Total Cost | Cons Cost |Comply
ECCI RNA Yes On-&Off-siteGWU,DR $24,825.00/ $19,305.00 Yes
Ayres Associates RNA Yes On-siteGWU, DR $30,000.00/ $23,000.00 Yes
METCO RNA Yes On-siteGWU,DR $21,135.00 $11,030.00 Yes
MSA RNA No On-&Off-siteGWU,DR $17,000.00/ $13,400.00 No
Liesch Environmental RNA Yes On-siteGWU,DR $47,810.00 $20,210.00/ Yes

MSA bid was found non-compliant since contingency costs were included on the bid response, and not technically approval

Bids evaluated on 12/02/99 & 12/03/99 by David Swimm (Commerce); Eileen Kramer (WDNR)

RNA = Remediation by Natural Attenuation

GWU = Groundwater Use Restriction

DR = Deed Restriction

WINNING BID:

METCO

RP decision:

Michaels Eng. wi/cost cap




Notes

3 rounds(qtrly) for RNA

8 rounds (2yr) for RNA

4 rounds for RNA; installation of new potable well
8 rounds for RNA

8 rounds for RNA

le since gw sampling did not include all appropriate wells




